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ADDITIONS AND DELETIONS: 
The author of this document may 
have revised the text of the original 
AIA standard form. An Additions and 
Deletions Report that notes 
revisions to the standard form text is 
available from the author and should 
be reviewed. A vertical line in the left 
margin of this document indicates 
where the author has added to or 
deleted from the original AIA text.

This document has important legal 
consequences. Consultation with an 
attorney is encouraged with respect 
to its completion or modification.

This document does not contain a 
description of the Consultant’s 
scope of Services. This document is 
intended to be used in conjunction 
with AIA Standard Form of 
Consultant’s Services documents.

ADDITIONS AND DELETIONS: 
The author of this document may 
have revised the text of the original 
AIA standard form. An Additions and 
Deletions Report that notes 
revisions to the standard form text is 
available from the author and should 
be reviewed. A vertical line in the 
left margin of this document 
indicates where the author has 
added to or deleted from the original 
AIA text.

This document has important legal 
consequences. Consultation with an 
attorney is encouraged with respect 
to its completion or modification.

This document does not contain a 
description of the Consultant’s 
scope of Services. This document is 
intended to be used in conjunction 
with AIA Standard Form of 
Consultant’s Services documents.

AGREEMENT made as of the 4th day of September in the year 2026.
(In words, indicate day, and year.)

BETWEEN the Owner:
(Name, legal status, address, and other information)

The Tulalip Tribes of Washington
6404 Marine Drive Tulalip, WA 98271

and the Consultant:
(Name, legal status, address, and other information)

McMillen, Inc.
11332 NE 122nd Way, Suite 210
Kirkland, WA 98034
206-219-4832

Consultant’s discipline:

Project management, engineering support, design.

for the following Project:
(Name, location and detailed description. Time limits for bringing claims in Section 6.1.1 
are tied to completion of the “Project.” The “Project” may be limited to the scope of 
services to be provided by the Consultant, or the Consultant may be providing services 
for a “Project” involving design and construction of one or more structures. Care should 
be taken in describing or defining the Project.)

Lower Pond Improvements Project Redesign 
Lower Pond, Tulalip Tribes Hatchery
This proposal is to support the permitting and construction phases of the Lower Pond 
Improvements Project. Services will include completion of modifications to construction 
drawings, support for obtaining tribal permits, advertising and bid support, engineering 
support during construction, construction observation, and commissioning and project 
closeout.

The Owner and Consultant agree as follows.
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ARTICLE 1   INITIAL INFORMATION
§ 1.1 This Agreement is based on the Initial Information set forth in this Article 1 and in Exhibit A attached hereto:
(State below Initial Information, such as details of the Project’s site and program; identity of the Architect, Owner’s 
contractors and other consultants, and Consultants’ subconsultants; anticipated procurement method; and other 
information relevant to the Consultant’s Services.)

Consultant’s services are expected to begin on 09/14/2026 and the construction project that Consultant supports will 
proceed under the contract for those services until the project is completed.

§ 1.2 Unless otherwise specifically defined in this Agreement, terms in this Agreement shall have the same meaning 
as those in AIA Document A201™–2007, General Conditions of the Contract for Construction.

§ 1.3 The Owner’s anticipated design and construction schedule:

.1 Design phase milestones, if any:

Start: 09/14/2026
End: 12/14/2026

.2 Date for commencement of construction:

Estimated start: 04/05/2027
Estimated end: 10/11/2030

.3 Substantial Completion date:

Currently unknown.
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.4 Other milestone dates:

Project management is estimated to begin on 09/14/2026 and end on 12/27/2030. 
 § 1.4 The Owner and Consultant may rely on the Initial Information. Both parties, however, recognize that the 
Initial Information may materially change and, in that event, the Owner and the Consultant shall appropriately adjust 
the Consultant’s services, schedule for the Consultant’s services, and the Consultant’s compensation.

§ 1.5 Additional Insured Parties. The term “Additional Insured Parties” as used herein shall refer to the Owner, the 
Owner’s Representative, and to those entities set forth in Exhibit B, together with their owners, members, managers, 
or general or limited partners, joint venture partners, lenders, directors, officers, or successors. Consultant 
acknowledges and agrees that, notwithstanding the rights and benefits of the Additional Insured Parties arising under 
this Agreement, Consultant is not contracting with such Additional Insured Parties other than the Owner (or its 
assigns as provided herein) and that Consultant shall have no contractual cause of action against such Additional 
Insured Parties arising from this Agreement, except as may otherwise be expressly agreed, in writing, between the 
Consultant and such Owner Related Party.

ARTICLE 2   CONSULTANT’S RESPONSIBILITIES
§ 2.1 The Consultant shall provide the services as set forth in Exhibit A (the "Scope of Services"), excluding any 
terms and conditions set forth or referenced therein.

§ 2.2 The Consultant shall perform its services consistent with the professional skill and care ordinarily provided by 
professionals in the same discipline practicing in the same or similar locality under the same or similar 
circumstances. The Consultant shall perform its services as expeditiously as is consistent with such professional skill 
and care and the orderly progress of the Project.

§ 2.3 The Consultant identifies the following representative who is authorized to act on behalf of the Consultant with 
respect to the Project (the "Consultant's Representative"). The Consultant shall change the representative any time 
the Owner reasonably objects to the existing representative but shall otherwise not change the representative without 
prior written approval of the Owner.
(List name, address, and other information.)

Dave Whitbeck
11332 NE 122nd Way, Suite 120
Kirkland, WA 98034
(206)219-4832
(425) 570-4230
dwhitbeck@mcmillen.com

§ 2.4 If required in the jurisdiction where the Project is located, the Consultant shall be licensed to perform the 
services described in this Agreement, or shall cause such services to be performed by appropriately licensed 
professionals.

§ 2.5 The Consultant shall coordinate its services with those of the Owner's other consultants, including the 
Architect, and the Owner's contractors. The Consultant shall be entitled to rely on the accuracy and completeness of 
services and information furnished by the Owner's other consultants and contractors. The Consultant shall provide 
prompt written notice to the Owner if the Consultant becomes aware of any error, omission, or inconsistency in such 
services or information.

§ 2.6 The Consultant shall keep the Owner reasonably informed of the progress of the Consultant’s services.

§ 2.7 Insurance. The Consultant shall maintain the following insurance for the duration of this Agreement. If any of 
the requirements set forth below exceed the types and limits the Consultant normally maintains, the Owner shall 
reimburse the Consultant for any additional cost.
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§ 2.7.1 Commercial General Liability insurance with policy limits of not less than One Million Dollars ($1,000,000) 
for each occurrence and Two Million Dollars ($2,000,000) in the aggregate for bodily injury, personal injury, and 
property damage.

§ 2.7.2 Automobile Liability insurance (owned, non-owned, and hired vehicles) with policy limits of not less than 
One Million Dollars ($1,000,000) per claim and One Million Dollars ($1,000,000) in the aggregate.

§ 2.7.3 An umbrella or excess policy may be used to satisfy the limits required above, provided that it follows the 
form of the underlying policies and provides the same coverage.

§ 2.7.4 Workers' Compensation at statutory limits and Employers' Liability insurance with policy limits of not less 
than
 One Million Dollars ($1,000,000) each accident, One Million Dollars ($1,000,000) each employee for disease, and 
One Million Dollars ($1,000,000) policy limit for disease. If the Project is located in the State of Washington, 
Consultant shall also maintain Washington Stop-Gap Employers' Liability coverage.

§ 2.7.5 Professional Liability (Errors and Omissions) insurance with policy limits of not less than Two Million 
Dollars ($2,000,000) per claim and Two Million Dollars ($2,000,000) in the aggregate; provided, however, that if 
Consultant's scope of services includes Structural Engineering, Civil Engineering, or MEP/FP design, such limits 
shall be not less than Five Million Dollars ($5,000,000) per claim and Five Million Dollars ($5,000,000) in the 
aggregate. Professional Liability coverage shall remain in place for a minimum of six (6) years after issuance of a 
final certificate of occupancy for the entire Project.

§ 2.7.6 The Owner and Additional Insured Parties shall be named as additional insureds on the Commercial General 
Liability and Automobile Liability policies. Such coverage shall be primary and non-contributory and shall apply to 
both ongoing and completed operations. The policies shall provide for thirty (30) days' advance written notice to the 
Owner of cancellation or material modification.

§ 2.7.7 Prior to commencing services and upon renewal of policies, the Consultant shall provide the Owner with 
certificates of insurance evidencing the coverages required hereunder.

§ 2.7.8 To the fullest extent allowed by law, the Consultant and its insurers waive all rights of subrogation against the 
Owner and Additional Insured Parties. The Consultant shall cause its insurers to issue appropriate endorsements 
reflecting such waiver.

§ 2.8 The Consultant shall provide a schedule for the performance of the Consultant's services which shall be 
adjusted as required as the Project proceeds and shall include allowances for time required for the Owner's review of 
submissions. Time limits established by the schedule shall not be exceeded by the Consultant or Owner without 
mutual written agreement.

ARTICLE 3   ADDITIONAL SERVICES
§ 3.1 Additional Services may be provided after execution of this Agreement without invalidating the Agreement.

§ 3.2 The Consultant shall promptly notify the Owner upon recognizing the need to perform Additional Services. 
The Consultant shall not perform, nor be compensated for, Additional Services without prior written authorization of 
the Owner. If the Consultant believes Additional Services are required, the Consultant shall provide prior written 
notice and an estimate of cost to the Owner. No Additional Services shall be performed until the Owner has 
provided written authorization.

§ 3.3 Notwithstanding anything to the contrary in this Agreement, no additional compensation shall be payable by 
the Owner for Change in Services which are caused by or result from the Consultant's negligence or fault or its 
breach of any provision of this Agreement. The Consultant shall only be entitled to compensation for Additional 
Services if such Additional Service was authorized in advance and in writing by the Owner.

ARTICLE 4   OWNER’S RESPONSIBILITIES
§ 4.1 Unless otherwise provided for under this Agreement, the Owner shall provide information in a timely manner 
regarding requirements for and limitations on the Project, including a program which shall, to the extent possible, set 

Exhibit G.2 Page 4 of 40



AIA Document C103 – 2015. Copyright © 2015. All rights reserved. “The American Institute of Architects,” “American Institute of Architects,” “AIA,” the AIA Logo, 
and “AIA Contract Documents” are trademarks of The American Institute of Architects. This document was produced at 21:46:39 EDT on 09/17/2026 under 
Subscription No.20240063471 which expires on 09/22/2026, is not for resale, is licensed for one-time use only, and may only be used in accordance with the AIA 
Contract Documents® Terms of Service. To report copyright violations, e-mail docinfo@aiacontracts.com.
User Notes: (6aac97c7f56bbea2a8e2559c)

5

forth the Owner's objectives, constraints, and criteria, including schedule, space requirements and relationships, 
flexibility, expandability, special equipment, systems, and site requirements.
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§ 4.2.1 The Owner shall identify a representative authorized to act on the Owner's behalf with respect to the Project. 
The Owner's authorized representative for this Agreement shall be:

Mike Crewson
6404 Marine Drive
Tulalip, WA 98258
(425) 754-0955

§ 4.2.2 The Owner may designate an Owner's Representative (which may be a separate entity from the Owner's 
authorized representative identified in Section 4.2.1) to act on the Owner's behalf with respect to the monitoring and 
administration of this Agreement. The designation of an Owner's Representative shall not relieve the Owner of its 
obligations under this Agreement. Notwithstanding anything to the contrary, the Owner's Representative's review, 
monitoring, inspection, or approval of the Consultant's work product or services shall not relieve, diminish, or 
otherwise limit the Consultant's responsibilities or liability under this Agreement.

§ 4.3 The Owner shall furnish surveys to describe physical characteristics, legal limitations, and utility locations for 
the site of the Project, and a written legal description of the site.

§ 4.4 If identified by the Consultant as necessary for the Project, the Owner shall furnish services of geotechnical 
engineers, which may include test borings, test pits, determinations of soil bearing values, percolation tests, 
evaluations of hazardous materials, seismic evaluation, ground corrosion tests and resistivity tests, including 
necessary operations for anticipating subsoil conditions.

§ 4.5 The Owner shall coordinate the services of its own consultants with those services provided by the Consultant. 
Upon the Consultant's request, the Owner shall furnish copies of the scope of services in the contracts between the 
Owner and the Owner's other consultants.

§ 4.6 The Owner shall furnish tests, inspections, and reports required by law or the contract documents.

§ 4.7 Notwithstanding anything to the contrary contained in this Agreement, the Owner's review and approval of any 
and all documents or other matters required herein shall be for the purpose of providing the Consultant with 
information as to the Owner's objectives and goals with respect to the Project and not for the purpose of determining 
the accuracy and completeness of such documentation or other matters, and in no way should any such review and 
approval alter the Consultant's responsibilities hereunder with respect to such documents or other matters.

ARTICLE 5   COPYRIGHTS AND LICENSES
§ 5.1 The Consultant and the Consultant's subconsultants, as appropriate, shall be deemed the authors of their 
respective Instruments of Service, including Drawings and Specifications, and shall retain all common law, 
statutory, and other reserved rights in their Instruments of Service, including copyrights, except as otherwise 
transferred or licensed herein.

§ 5.2 The Consultant grants to the Owner a nonexclusive license to use the Consultant's Instruments of Service 
solely and exclusively for purposes of constructing, using, maintaining, altering, and adding to the Project, provided 
that the Owner substantially performs its obligations under this Agreement, including prompt payment of all sums 
due.

§ 5.3 The Consultant and the Consultant's subconsultants shall be deemed the authors of their respective Instruments 
of Service, but shall transfer and assign any and all common law, statutory, and other reserved rights, including 
copyrights, to the Owner, except as set forth in this Article 5.

§ 5.4 Upon execution of this Agreement and except for the Pre-Existing Work Product identified in Section 5.4.1 
below, the Consultant agrees that ownership of the copyright in the Instruments of Service produced specifically for 
this Project, including the overall design of the Project, shall transfer to the Owner. Consultant, on behalf of itself 
and its consultants, transfers and hereby grants to the Owner any intellectual and ownership rights to the 
Consultant's Instruments of Service (except for Pre-Existing Work Product). For certainty, the Owner shall be 
deemed to have and shall forever continue to have the right and authority to use, reproduce, modify, distribute, 
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transfer, and otherwise fully exploit the Instruments of Service at its discretion and without notice to or consent of 
the Consultant. The Consultant shall obtain similar transfers of ownership from its subconsultants consistent with 
this Agreement. The ownership granted under this Article 5 permits the Owner to authorize the Owner's consultants 
and contractors to reproduce applicable portions of the Instruments of Service for the purposes of designing, 
constructing, using, maintaining, altering, and adding to the Project. If the Consultant rightfully terminates this 
Agreement for cause as provided in Section 7.4, the ownership granted in this Section 5.4 shall not terminate.

§ 5.4.1 Pre-Existing Work Product. To the extent that the Consultant incorporates into the Instruments of Service any 
pre-existing intellectual property of the Consultant or its subconsultants ("Pre-Existing Work Product"), the 
Consultant hereby grants to the Owner a worldwide, perpetual, royalty-free, fully transferable and sublicensable, 
irrevocable, fully paid license to use, reproduce, modify, distribute, and otherwise exploit such Pre-Existing Work 
Product in connection with the Project or any future projects of the Owner.

§ 5.5 Except for the licenses granted in this Article 5, no other license or right shall be deemed granted or implied 
under this Agreement. The Owner shall not be liable for any unauthorized use of the Instruments of Service by third 
parties, and the Consultant shall not be responsible for changes made to the Instruments of Service by anyone other 
than the Consultant or its subconsultants, unless such changes are authorized in writing by the Consultant.

§ 5.6 Delivery Format. Upon request by the Owner, the Consultant shall deliver the Instruments of Service in hard 
copy, PDF, AutoCAD, and REVIT formats.

§ 5.7 Intellectual Property Indemnity. The Consultant shall indemnify, defend, and hold harmless the Owner and 
Additional Insured Parties from and against any and all claims, damages, losses, costs, and expenses, including 
reasonable attorneys' fees, arising out of or relating to any claim that the Instruments of Service or any part thereof 
infringe or misappropriate any patent, copyright, trademark, trade secret, or other intellectual property right of any 
third party.

§ 5.8 The Consultant, when requested by the Owner, shall take necessary action and execute and deliver, and shall 
require its consultants to take necessary action and execute and deliver, to the Owner any documents, consents, or 
assignments to effectuate the transfer of ownership and the licenses granted in this Article 5 or to protect and 
evidence the Owner's ownership interest therein.

§ 5.9 Survival. The provisions of this Article 5 shall survive the termination of this Agreement.

ARTICLE 6   CLAIMS AND DISPUTES
§ 6.1 General
§ 6.1.1 The Owner and Consultant shall commence all claims and causes of action against the other and arising out 
of or related to this Agreement, whether in contract, tort, or otherwise, in accordance with the requirements of this 
Article 6 and within the period specified by applicable law, except that for indemnity causes of action, in addition to 
the period specified by applicable law the Owner shall have at least until one year after (a) judgment is entered 
related to the indemnified claim or (b) after payment is made by the Owner for which it seeks indemnification.

§ 6.1.2 To the extent damages are covered by property insurance, the Consultant waives all rights against the Owner 
and against the Contractor, Owner's consultants, agents, and employees of the other for damages, except such rights 
as it may have to the proceeds of such insurance. The Consultant shall require of its subconsultants, agents, and 
employees of any of them, similar waivers in favor of the other parties enumerated herein. 

§ 6.1.3 Indemnification.
§ 6.1.3.1 Professional Liability Indemnification. To the fullest extent permitted by law, the Consultant shall indemnify, 
defend, and hold harmless the Owner, Additional Insured Parties, and their respective officers, directors, members, 
managers, employees, agents, and representatives (collectively, the "Indemnified Parties") from and against all 
claims, damages, losses, costs, and expenses, including but not limited to reasonable attorneys' fees, arising out of or 
resulting from the negligent or intentional acts, errors, or omissions of the Consultant, its subconsultants, or anyone 
for whose acts any of them may be liable, in the performance of professional services under this Agreement.

§ 6.1.3.2 Non-Professional Liability Indemnification. To the fullest extent permitted by law, the Consultant shall 
indemnify, defend, and hold harmless the Indemnified Parties from and against all claims, damages, losses, costs, 
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and expenses, including but not limited to reasonable attorneys' fees, arising out of or resulting from (a) a breach of 
this Agreement by the Consultant; (b) the negligent or grossly negligent acts or omissions of the Consultant, its 
subconsultants, agents, or employees in the performance of non-professional services or obligations under this 
Agreement; (c) any determination by any governmental authority that any person performing services on behalf of 
Consultant is not an independent contractor; or (d) any claims by the Consultant's employees, subconsultants, or 
their employees arising out of or relating to their employment, engagement, or performance of services in 
connection with this Agreement.

§ 6.1.3.3 Limitation on Indemnity. The indemnification obligations in Sections 6.1.3.1 and 6.1.3.2 shall be limited, to 
the extent required by applicable law, to claims caused in whole or proportionate part by the negligent acts, errors, 
or omissions of the Consultant; provided, however, that such proportionate limitation shall not apply to claims 
arising from: (a) death or bodily injury to persons; (b) damage to or destruction of tangible property; (c) design 
defects attributable solely to the Consultant; or (d) willful misconduct or fraud by the Consultant.

§ 6.1.3.4 The Consultant's indemnification obligations under this Article 6 shall not be limited by any limitation on 
the amount or type of damages, compensation, or benefits payable by or for the Consultant under workers' 
compensation acts, disability benefit acts, or other employee benefit acts. The Consultant shall require its 
subconsultants to provide similar indemnification in favor of the Indemnified Parties.

§ 6.1.3.5 Survival. The indemnification and defense provisions of this Agreement shall survive any termination of this 
Agreement.

§ 6.2 Mediation
§ 6.2.1 As a condition precedent to the Consultant initiating binding dispute resolution against the Owner, the 
Consultant shall first submit any Claim arising out of or related to this Agreement to mediation. The foregoing 
mediation requirement shall not apply as a condition precedent to the Owner's initiation of binding dispute 
resolution.

§ 6.2.2 Any mediation shall be administered by JAMS or the American Arbitration Association, at the sole and 
absolute discretion of the Owner.

§ 6.2.3 The parties shall share the mediator's fee and any filing fees equally. The mediation shall be held in the place 
where the Project is located, unless another location is mutually agreed upon.
§ 6.2.4 Binding Dispute Resolution. Any Claim arising out of or related to this Agreement that is not resolved through 
mediation shall be resolved by litigation in Tulalip Tribal Court.

§ 6.3 Consolidation and Joinder. The Consultant agrees and consents to be included by joinder into any arbitration or 
legal proceeding in which Owner is involved and where there is a dispute regarding, related to, or arising out of 
Consultant’s services or this Agreement. The Consultant consents to jurisdiction of such arbitration or legal 
proceedings for both subject matter and personal jurisdiction.

§ 6.4 The provisions of this Article 6 shall survive the termination of this Agreement.

ARTICLE 7   TERMINATION OR SUSPENSION
§ 7.1 If the Owner fails to make payments to the Consultant in accordance with this Agreement, such failure shall be 
considered substantial nonperformance and cause for termination or, at the Consultant's option, cause for the 
Consultant to suspend performance of services under this Agreement. If the Consultant elects to suspend services, 
the Consultant shall give seven (7) days' written notice to the Owner before suspending services. In the event of a 
suspension of services, the Consultant shall have no liability to the Owner for delay or damage caused the Owner 
because of such suspension of services. Before resuming services, the Owner shall pay the Consultant all sums due 
prior to suspension. The Consultant's fees for the remaining services and the time schedules shall be equitably 
adjusted to the extent impacted.

§ 7.2 If the Owner suspends the Project, the Consultant shall be compensated for services performed prior to notice 
of such suspension. When the Project is resumed, the Consultant shall be compensated for expenses incurred in the 
interruption and resumption of the Consultant's services. The Consultant's fees for the remaining services and the 
time schedules shall be equitably adjusted to the extent impacted.
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§ 7.3 If the Owner suspends the Project for more than ninety (90) cumulative days for reasons other than the fault of 
the Consultant, the Consultant may terminate this Agreement by giving not less than seven (7) days' written notice.

§ 7.4 Either party may terminate this Agreement upon not less than seven (7) days' written notice should the other 
party fail substantially to perform in accordance with the terms of this Agreement through no fault of the party 
initiating the termination.

§ 7.5 The Owner may terminate this Agreement upon not less than seven (7) days' written notice to the Consultant 
for the Owner's convenience and without cause.

§ 7.6 In the event of termination not the fault of the Consultant, the Consultant shall be compensated for services 
performed prior to termination and Reimbursable Expenses then due. In no event shall the Consultant be entitled to 
lost profits, lost overhead, unabsorbed overhead, or consequential damages of any kind arising out of or relating to a 
termination under this Article 7.
§ 7.7 Force Majeure. A party shall not be considered in default if its failure to perform is due to an event of force 
majeure as to which it has reasonably notified the other party and taken all reasonable steps to mitigate. Force 
majeure in this Agreement shall include, but is not limited to, fire, flood, landslide, earthquake, other act of God, 
quarantine, epidemic, pandemic, cyber attack; failures or disruptions of cloud computing services, software-as-a-
service platforms, third-party hosted infrastructure, data storage services, or other technology services provided by 
third parties; internet service provider outages or telecommunications failures; malicious mischief, strike, lockout, or 
failure or act of any governmental agency, or by any other cause beyond the reasonable control of the affected party. 
Consultant shall provide written notice to the Owner of any force majeure event within five (5) business days and 
identify the length of any impact on its Services.

ARTICLE 8   COMPENSATION
§ 8.1 The Owner shall compensate the Consultant for services described in Article 2 as follows:
(Insert amount of, or basis for, compensation)

[  ] Stipulated Sum. For the Consultant's services as described under this Agreement, the Owner shall 
compensate the Consultant and the amounts set forth in Exhibit A.

[ X ] Hourly to a Not-to-Exceed Amount. For the Consultant's services as described under this Agreement, the 
Owner shall compensate the Consultant on an hourly basis in accordance with the hourly billing rates set 
forth in Exhibit A, subject to a not-to-exceed amount per phase or deliverable as set forth in Exhibit A.

§ 8.2 The Owner shall compensate the Consultant for Additional Services that may arise during the course of the 
Project as follows: agreed-upon stipulated sum amounts or hourly to a not-to-exceed amount at the rates set forth 
in Exhibit A.

§ 8.3 The hourly billing rates for services of the Consultant and the Consultant’s subconsultants, if any, are set forth 
in Exhibit A. The rates shall 
remain for the duration of this Agreement.

§ 8.4 Payments. Progress payments for the Consultant's services shall be made monthly and shall be due and payable 
within forty-five (45) days of the Owner's receipt of an invoice. Amounts unpaid beyond forty-five (45) days from 
the date of the Owner's receipt of a proper invoice shall bear interest from the date payment is due at six percent 
(6%) per annum.

§ 8.5 Invoices. The Consultant shall submit monthly invoices to the Owner, segregated by phase and deliverable. 
Each invoice shall include a detailed breakdown of hours by individual, task descriptions, the applicable hourly rate, 
and any reimbursable expenses. Each invoice shall be accompanied by conditional and unconditional lien releases 
from the Consultant and its subconsultants, as applicable, in the form attached hereto as Exhibit B.

§ 8.6 Reimbursable Expenses. Reimbursable Expenses are those included in Exhibit A and include expenses incurred 
by the Consultant and the Consultant's subconsultants directly related to the Project. 
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§ 8.7 If the Consultant fails to submit an invoice for services rendered or expenses incurred within one (1) month 
following the month in which such services were performed or expenses incurred, the Consultant waives any right to 
compensation for such services or reimbursement for such expenses, unless the Consultant demonstrates good cause 
for such delay.

§ 8.8 Mechanic's Lien Indemnity. The Consultant understands that a lien cannot be recorded against the Project. As 
such, the Consultant shall indemnify, defend, and hold harmless the Owner and Additional Insured Parties from and 
against any mechanics' liens, materialmen's liens, stop payment notices, or similar claims or encumbrances filed by 
the Consultant, its subconsultants, suppliers, or any person or entity claiming through any of them, arising out of or 
relating to the Consultant's services under this Agreement. The Consultant shall promptly cause any such lien or 
claim or attempted lien or claim to be released, discharged, or bonded off at the Consultant's sole cost and expense.

§ 8.9 Records of Reimbursable Expenses and services performed on the basis of hourly rates shall be available to the 
Owner at mutually convenient times.

ARTICLE 9   MISCELLANEOUS PROVISIONS
§ 9.1 Governing Law. This Agreement shall be governed by the law of the Tulalip Tribes and any applicable federal 
laws and regulations. The Owner does not hereby consent to jurisdiction under any tribal, state, or federal law that 
would not otherwise apply to the Owner as a Tulalip Tribes governmental entity or activity occurring within Indian 
Country.

§ 9.2 Assignment. The Consultant shall not assign this Agreement without the prior written consent of the Owner. 
The Owner may assign this Agreement, without the consent of the Consultant, to any affiliate of the Owner, to any 
joint venture in which the Owner or its affiliate is a venturer, to any lender providing financing for the Project, or to 
any entity in which the Owner is a member or shareholder. The Consultant agrees to execute any consents or other 
documents reasonably requested by the Owner to effectuate any such assignment.

§ 9.3 If the Owner requests the Consultant to execute certificates, the proposed language of such certificates shall be 
submitted to the Consultant for review at least 14 days prior to the requested dates of execution. If the Owner 
requests the Consultant to execute consents reasonably required to facilitate assignment to a lender, the Consultant 
shall execute all such consents that are consistent with this Agreement. 

§ 9.4 Hazardous Materials. Unless otherwise required by the Scope of Services, the Consultant shall have no 
responsibility for the discovery, presence, handling, removal, or disposal of, or exposure of persons to, hazardous 
materials or toxic substances in any form at the Project site. The Consultant shall specify no products or materials 
containing asbestos, lead paint, or other hazardous or toxic substances.

§ 9.5 Confidentiality. During the course of this Agreement the Owner may communicate Confidential Information to 
the Consultant, or the Consultant may have physical or electronic access to Confidential Information. "Confidential 
Information" means any and all information, unless specifically identified by the Owner as non-confidential, 
regardless of how communicated or stored, concerning the Owner, its members, its affiliates, or the Project. 
Confidential Information shall not include that information that: (a) is required to submit documents to the 
Authority(ies) Having Jurisdiction; (b) has been made public voluntarily by the Owner or the party to whom such 
information belongs; (c) Consultant has received or later receives, separately from a source not under an obligation 
of confidentiality; or (d) has otherwise become publicly available through no fault of the Consultant or those for 
whom it is responsible. The Consultant shall keep such information strictly confidential and shall not disclose it to 
any other person except as set forth in Section 9.5.1. This Section 9.5 shall survive the termination of this 
Agreement.

§ 9.5.1 Notwithstanding Section 9.5, the Consultant may disclose Confidential Information if required by law, court 
order, subpoena, or governmental regulation, provided that the Consultant provides the Owner with not less than 
seven (7) days' advance written notice of such required disclosure (or such shorter period as may be required by law) 
and cooperates with the Owner in any effort to obtain a protective order or other appropriate remedy. The Consultant 
may disclose Confidential Information to its employees, subconsultants, and contractors who have a need to know 
such information solely for performance of services on the Project, provided that such persons are bound by 
confidentiality obligations no less restrictive than those set forth herein.
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§ 9.6 Severability. The invalidity of any provision of this Agreement shall not invalidate the Agreement or its 
remaining provisions. If it is determined that any provision of this Agreement violates any law, or is otherwise 
invalid or unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and 
enforceable. In such case the Agreement shall be construed, to the fullest extent permitted by law, to give effect to 
the parties' intentions and purposes in executing the Agreement.

§ 9.7 Insurance Savings Clause. Notwithstanding any other provision herein, nothing in this Agreement shall be 
construed so as to void, vitiate, or adversely affect any insurance coverages held by either party to this Agreement.

ARTICLE 10   SPECIAL TERMS AND CONDITIONS

§ 10.1 Tulalip Tribes Business License. Consultant shall obtain a Tulalip Tribes Business License prior to 
commencing services under this Agreement.

§ 10.2 Tribal Employment Preferences. Consultant acknowledges that the Tulalip Tribes may have employment 
preference requirements. To the extent applicable, Consultant shall make good faith efforts to employ qualified 
members of the Tulalip Tribes and other Native Americans in connection with the performance of services under 
this Agreement.

§ 10.3 Site Access. The Consultant shall comply with Owner site access requirements and protocols governing access 
to the Project or entry to other Owner buildings during the performance of the Services under this Agreement.

ARTICLE 11   SCOPE OF THE AGREEMENT
§ 11.1 This Agreement represents the entire and integrated agreement between the Owner and Consultant and 
supersedes all prior negotiations, representations, or agreements, either written or oral. This Agreement may be 
amended only by written instrument signed by both the Owner and Consultant. In the event of a conflict between the 
body of this Agreement and the Exhibits attached hereto, the terms of this Agreement shall take precedence.
§ 11.2 This Agreement is comprised of the following documents:

.1 AIA Document C103™–2015, Standard Form of Agreement Between Owner and Consultant

.2  Exhibits:

Exhibit A – Scope of Services: Consultant's Proposal (specifically excluding terms and conditions 
set forth or referenced therein)

Exhibit B – Lien Release Form
Exhibit C – Certificates of Insurance
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This Agreement entered into as of the day and year executed by the Tribe as set forth below.

Click here to enter text.\s1\

OWNER (Signature)

BY: 

(Printed name and title)

Click here to enter text.\s2\

CONSULTANT (Signature)

BY: 

(Printed name and title)
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Additions and Deletions Report for
AIA® Document C103®  – 2015

This Additions and Deletions Report, as defined on page 1 of the associated document, reproduces below all text the author has 
added to the standard form AIA document in order to complete it, as well as any text the author may have added to or deleted from 
the original AIA text. Added text is shown underlined. Deleted text is indicated with a horizontal line through the original AIA text.

Note:  This Additions and Deletions Report is provided for information purposes only and is not incorporated into or constitute any 
part of the associated AIA document. This Additions and Deletions Report and its associated document were generated 
simultaneously by AIA software at 21:46:39 EDT on 09/17/2026.

PAGE 1:

AGREEMENT made as of the 4th day of September in the year 2026.

(In words, indicate day, month and year.)

The Tulalip Tribes of Washington

6404 Marine Drive Tulalip, WA 98271

McMillen, Inc.

11332 NE 122nd Way, Suite 210
Kirkland, WA 98034

206-219-4832

Project management, engineering support, design.

Lower Pond Improvements Project Redesign 

Lower Pond, Tulalip Tribes Hatchery

This proposal is to support the permitting and construction phases of the Lower Pond Improvements Project. Services will 
include completion of modifications to construction drawings, support for obtaining tribal permits, advertising and bid 
support, engineering support during construction, construction observation, and commissioning and project closeout.

PAGE 2:

Project management is estimated to begin on 09/14/2026 and end on 12/27/2030. 
 § 1.4 The Owner and Consultant may rely on the Initial Information. Both parties, however, recognize that the Initial 
Information may materially change and, in that event, the Owner and the Consultant shall appropriately adjust the 
schedule,Consultant’s services, schedule for the Consultant’s services, and the Consultant’s compensation.

§ 1.1 This Agreement is based on the Initial Information set forth in this Article 1 and in Exhibit A attached hereto:

Consultant’s services are expected to begin on 09/14/2026 and the construction project that Consultant supports will 
proceed under the contract for those services until the project is completed.
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Start: 09/14/2026
End: 12/14/2026

Estimated start: 04/05/2027
Estimated end: 10/11/2030

Currently unknown.

PAGE 3:

§ 1.5 Additional Insured Parties. The term “Additional Insured Parties” as used herein shall refer to the Owner, the Owner’s 
Representative, and to those entities set forth in Exhibit B, together with their owners, members, managers, or general or 
limited partners, joint venture partners, lenders, directors, officers, or successors. Consultant acknowledges and agrees 
that, notwithstanding the rights and benefits of the Additional Insured Parties arising under this Agreement, Consultant is 
not contracting with such Additional Insured Parties other than the Owner (or its assigns as provided herein) and that 
Consultant shall have no contractual cause of action against such Additional Insured Parties arising from this Agreement, 
except as may otherwise be expressly agreed, in writing, between the Consultant and such Owner Related Party.

§ 2.1 The Consultant shall provide the following professional services:

(Describe the scope of the Consultant’s services or identify an exhibit or scope of services document setting forth the 
Consultant’s services and incorporated into this document in Section 11.2.)

 as set forth in Exhibit A (the "Scope of Services"), excluding any terms and conditions set forth or referenced therein.

§ 2.3 The Consultant identifies the following representative who is authorized to act on behalf of the Consultant with respect 
to the Project (the "Consultant's Representative"). The Consultant shall change the representative any time the Owner 
reasonably objects to the existing representative but shall otherwise not change the representative without prior written 
approval of the Owner.

Dave Whitbeck

11332 NE 122nd Way, Suite 120
Kirkland, WA 98034

(206)219-4832

(425) 570-4230

dwhitbeck@mcmillen.com

§ 2.5 The Consultant shall coordinate its services with those services provided by the Owner and the Owner’sof the 
Owner's other consultants. The Consultant may communicate with the Owner’s other consultants for the purposes of 
performing its services on the Project. The Consultant shall keep the Owner reasonably informed of any such 
communications, including the Architect, and the Owner's contractors. The Consultant shall be entitled to rely on the 
accuracy and completeness of services and information furnished by the Owner and the Owner’sOwner's other consultants 
and contractors. The Consultant shall provide prompt written notice to the Owner if the Consultant becomes aware of any 
error, omission, or inconsistency in such services or information.

§ 2.7 Insurance. The Consultant shall maintain the following insurance for the duration of this Agreement. If any of the 
requirements set forth below exceed the types and limits the Consultant normally maintains, the Owner shall reimburse the 
Consultant for any additional cost as set forth in Section 8.6.3.

§ 2.7.1 Commercial General Liability insurance with policy limits of not less than One Million Dollars ($$1,000,000) for each 
occurrence and Two Million Dollars ($$2,000,000) in the aggregate for bodily injury, personal injury, and property damage.
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PAGE 4:

§ 2.7.2 Automobile Liability covering vehicles insurance (owned by the Consultant and, non-owned vehicles used by the 
Consultant, and hired vehicles) with policy limits of not less than  ($  ) per claim and  ($  ) in the aggregate for bodily injury 
and property damage along with any other statutorily required automobile coverage One Million Dollars ($1,000,000) per 
claim and One Million Dollars ($1,000,000) in the aggregate.

§ 2.7.3 The Consultant may achieve the required limits and coverage for Commercial General Liability and Automobile 
Liability through a combination of primary and excess liability insurance, provided such primary and excess insurance 
policies result in the same or greater coverage as those required under Sections 2.7.1 and 2.7.2An umbrella or excess 
policy may be used to satisfy the limits required above, provided that it follows the form of the underlying policies and 
provides the same coverage.

§ 2.7.4 Workers’Workers' Compensation at statutory limits and Employers’Employers' Liability insurance with a policy 
limitlimits of not less than  ($  ).

§ 2.7.5 Professional Liability covering the negligent acts, errors and omissions in the performance of professional services 
with policy limits of not less than  ($  ) per claim and  ($  ) in the aggregate.

§ 2.7.6 The Owner shall be an additional insured on the Consultant’s primary and excess insurance policies for Commercial 
General Liability and Automobile Liability. The additional insured coverage shall be primary and non-contributory to any of 
the Owner’s insurance policies. The additional insured coverage shall apply to both ongoing operations and completed 
operations.

§ 2.7.7 The Consultant shall provide to the Owner certificates of insurance evidencing compliance with the requirements in 
this Section 2.7. The certificates will show the Owner as an additional insured on the Commercial General Liability, 
Automobile Liability, and any excess policies.

§ 2.8 Time. The Consultant shall provide its services within the time limits established in the Consultant’s Schedule, or 
within the Deliverable(s) Time Limit(s) set forth below. The Consultant shall immediately inform the Owner of any 
circumstances which may cause a delay.

(Check one or both selections below.)

[  ]Consultant’s Schedule: As soon as practicable after the date of this Agreement, the Consultant shall submit, for the 
Owner’s approval, a schedule for the performance of the Consultant’s Services. If relevant to the Consultant’s Services, the 
schedule initially shall include anticipated dates for design phase milestones, commencement of construction, and for 
Substantial Completion of the Work as set forth in the Initial Information. The schedule shall include allowances for periods 
of time required for the Owner’s review, for the performance of the Owner’s consultants, and for approval of submissions by 
authorities having jurisdiction over the Project. Once approved by the Owner, time limits established by the schedule shall 
not, except for reasonable cause, be exceeded by the Consultant or Owner.

[  ]Deliverable(s) Time Limit: The Consultant shall provide the following deliverable(s) within the time limit(s) set forth below. 
Unless otherwise indicated below, time shall be calculated based on calendar days from the date of this Agreement.

Deliverable(s)

Time Limits

(Describe the deliverable(s))

(Insert number of calendar days and, where appropriate, if time is to be measured from a separate written authorization 
from the Owner)
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 One Million Dollars ($1,000,000) each accident, One Million Dollars ($1,000,000) each employee for disease, and One 
Million Dollars ($1,000,000) policy limit for disease. If the Project is located in the State of Washington, Consultant shall 
also maintain Washington Stop-Gap Employers' Liability coverage.

§ 2.7.5 Professional Liability (Errors and Omissions) insurance with policy limits of not less than Two Million Dollars 
($2,000,000) per claim and Two Million Dollars ($2,000,000) in the aggregate; provided, however, that if Consultant's scope 
of services includes Structural Engineering, Civil Engineering, or MEP/FP design, such limits shall be not less than Five 
Million Dollars ($5,000,000) per claim and Five Million Dollars ($5,000,000) in the aggregate. Professional Liability 
coverage shall remain in place for a minimum of six (6) years after issuance of a final certificate of occupancy for the entire 
Project.

PAGE 5:

§ 2.7.6 The Owner and Additional Insured Parties shall be named as additional insureds on the Commercial General 
Liability and Automobile Liability policies. Such coverage shall be primary and non-contributory and shall apply to both 
ongoing and completed operations. The policies shall provide for thirty (30) days' advance written notice to the Owner of 
cancellation or material modification.

§ 2.7.7 Prior to commencing services and upon renewal of policies, the Consultant shall provide the Owner with certificates 
of insurance evidencing the coverages required hereunder.

§ 2.7.8 To the fullest extent allowed by law, the Consultant and its insurers waive all rights of subrogation against the 
Owner and Additional Insured Parties. The Consultant shall cause its insurers to issue appropriate endorsements reflecting 
such waiver.

§ 2.8 The Consultant shall provide a schedule for the performance of the Consultant's services which shall be adjusted as 
required as the Project proceeds and shall include allowances for time required for the Owner's review of submissions. 
Time limits established by the schedule shall not be exceeded by the Consultant or Owner without mutual written 
agreement.

§ 3.2 The Consultant shall promptly notify the Owner upon recognizing the need to perform Additional Services. The 
Consultant, however, shall not proceed to provide such services until the Consultant receives the Owner’s written 
authorization. Except for services due to the fault of the Consultant, any Additional Services provided in accordance with 
this Section 3.2 shall entitle the Consultant to compensation pursuant to Section 8.2 shall not perform, nor be compensated 
for, Additional Services without prior written authorization of the Owner. If the Consultant believes Additional Services are 
required, the Consultant shall provide prior written notice and an estimate of cost to the Owner. No Additional Services shall 
be performed until the Owner has provided written authorization.

§ 3.3 Notwithstanding anything to the contrary in this Agreement, no additional compensation shall be payable by the 
Owner for Change in Services which are caused by or result from the Consultant's negligence or fault or its breach of any 
provision of this Agreement. The Consultant shall only be entitled to compensation for Additional Services if such Additional 
Service was authorized in advance and in writing by the Owner.

§ 4.1 Unless otherwise provided for under this Agreement, the Owner shall provide information in a timely manner 
regarding requirements for and limitations on the Project. Within 15 days after receipt of a written request from the 
Consultant, the Owner shall furnish the requested information as necessary and relevant for the Consultant to evaluate, 
give notice of, or enforce lien rights, including a program which shall, to the extent possible, set forth the Owner's 
objectives, constraints, and criteria, including schedule, space requirements and relationships, flexibility, expandability, 
special equipment, systems, and site requirements.

PAGE 6:

§ 5.1 The Consultant and the Owner warrant that in transmittingConsultant's subconsultants, as appropriate, shall be 
deemed the authors of their respective Instruments of Service, or any other information, the transmitting party is the 
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copyright owner of such information or has permission from the copyright owner to transmit such information for its use on 
the Project. If the Owner and Consultant intend to transmit Instruments of Service or any other information or 
documentation in digital form, they shall endeavor to establish necessary protocols governing such transmissions or comply 
with protocols established for the Project, if anyincluding Drawings and Specifications, and shall retain all common law, 
statutory, and other reserved rights in their Instruments of Service, including copyrights, except as otherwise transferred or 
licensed herein.

§ 4.2.1 The Owner identifies the followingshall identify a representative who is authorized to act on the Owner’sOwner's 
behalf with respect to the Project. The Owner's authorized representative for this Agreement shall be:

(List name, address, and other information.)

§ 4.3

Mike Crewson

6404 Marine Drive
Tulalip, WA 98258

(425) 754-0955

§ 4.2.2 The Owner shall render decisions and approve the Consultant’s submittals, if any, in a timely manner in order to 
avoid unreasonable delay in the orderly and sequential progress of the Consultant’s services.

§ 4.4 The Owner shall coordinate the services of its other consultants with those services provided by the Consultant. The 
Owner shall provide the Consultant with a list of other consultants on the Project whose services relate to the Consultant’s 
services. The Owner shall also, upon written request, furnish the Consultant with copies of the scope of services in 
contracts between the Owner and such other consultants. The Owner shall require that its other consultants maintain 
professional liability insurance as appropriate to the services provided.

§ 4.5 The Owner shall furnish the services of consultants other than those designated in this Agreement, or authorize the 
Consultant to furnish them as an Additional Service, when the Consultant requests such services and demonstrates that 
they are reasonably required for the Consultant to be able to perform its services.

§ 4.6 The Owner shall provide prompt written notice to the Consultant if the Owner becomes aware of any fault or defect in 
the Project, including errors, omissions, or inconsistencies in the Consultant’s Services.

ARTICLE 5   COPYRIGHTS AND LICENSESmay designate an Owner's Representative (which may be a separate entity 
from the Owner's authorized representative identified in Section 4.2.1) to act on the Owner's behalf with respect to the 
monitoring and administration of this Agreement. The designation of an Owner's Representative shall not relieve the Owner 
of its obligations under this Agreement. Notwithstanding anything to the contrary, the Owner's Representative's review, 
monitoring, inspection, or approval of the Consultant's work product or services shall not relieve, diminish, or otherwise limit 
the Consultant's responsibilities or liability under this Agreement.

§ 4.3 The Owner shall furnish surveys to describe physical characteristics, legal limitations, and utility locations for the site 
of the Project, and a written legal description of the site.

§ 4.4 If identified by the Consultant as necessary for the Project, the Owner shall furnish services of geotechnical 
engineers, which may include test borings, test pits, determinations of soil bearing values, percolation tests, evaluations of 
hazardous materials, seismic evaluation, ground corrosion tests and resistivity tests, including necessary operations for 
anticipating subsoil conditions.

§ 4.5 The Owner shall coordinate the services of its own consultants with those services provided by the Consultant. Upon 
the Consultant's request, the Owner shall furnish copies of the scope of services in the contracts between the Owner and 
the Owner's other consultants.
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§ 4.6 The Owner shall furnish tests, inspections, and reports required by law or the contract documents.

§ 5 4.1 Instruments of Service are representations, in any medium of expression now known or later developed, of the 
tangible and intangible creative work performed by the Consultant and the Consultant’s subconsultants under their 
respective professional services agreements. Instruments of Service may include, without limitation, studies, surveys, 
models, sketches, drawings, specifications, and other similar materials in digital or physical form7 Notwithstanding anything 
to the contrary contained in this Agreement, the Owner's review and approval of any and all documents or other matters 
required herein shall be for the purpose of providing the Consultant with information as to the Owner's objectives and goals 
with respect to the Project and not for the purpose of determining the accuracy and completeness of such documentation or 
other matters, and in no way should any such review and approval alter the Consultant's responsibilities hereunder with 
respect to such documents or other matters.

§ 5.2ARTICLE 5   COPYRIGHTS AND LICENSES
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§ 5.2 The Consultant grants to the Owner a nonexclusive license to use the Consultant's Instruments of Service solely and 
exclusively for purposes of constructing, using, maintaining, altering, and adding to the Project, provided that the Owner 
substantially performs its obligations under this Agreement, including prompt payment of all sums due.

§ 5.3 The Consultant and the Consultant’sConsultant's subconsultants shall be deemed the authors and owners of their 
respective Instruments of Service, andbut shall retaintransfer and assign any and all common law, statutory, and other 
reserved rights, including copyrights. Submission or distribution of Instruments of Service to meet official regulatory 
requirements or for similar purposes in connection with the Project is not to be construed as publication in derogation of the 
reserved rights of the Consultant’s subconsultants.

§ 5.4 Upon execution of this Agreement, the Consultant grants to the Owner a nonexclusive license to use the Consultant’s 
Instruments of Service solely and exclusively for purposes of designing, constructing, using, maintaining, altering and 
adding to the Project, provided that the Owner substantially performs its obligations, including prompt payment of all sums 
when due, under this Agreement. The Consultant shall obtain similar nonexclusive licenses from its subconsultants 
consistent with this Agreement. The license granted under this section permits the Owner to authorize the Owner’s 
consultants and contractors to reproduce applicable portions of the Instruments of Service solely and exclusively for the 
purposes of designing, constructing, using, maintaining, altering and adding to the Project. If the Consultant rightfully 
terminates this Agreement for cause as provided in Section 7.4, the license granted in this Section 5.4 shall terminate.

§ 5.4.1 In the event the Owner uses the Instruments of Service without retaining the author of the Instruments of Service, 
the Owner releases the Consultant and the Consultant’s subconsultants from all claims and causes of action arising from 
such uses. The Owner, to the extent permitted by law, further agrees to indemnify and hold harmless the Consultant and its 
subconsultants from all costs and expenses, including the cost of defense, related to claims and causes of action asserted 
by any third person or entity to the extent such costs and expenses arise from the Owner’s use of the Instruments of 
Service under this Section 5.4.1. The terms of this Section 5.4.1 shall not apply if the Owner rightfully terminates this 
Agreement for cause under Section 7.4.

§ 5.5 Except for the licenses granted in this Article 5, no other license or right shall be deemed granted or implied under this 
Agreement. The Owner shall not assign, delegate, sublicense, pledge, or otherwise transfer any license granted herein to 
another party without the prior written agreement of the Consultant. Any unauthorized use of the Instruments of Service 
shall be at the Owner’s sole risk and without liability to the Consultant and the Consultant’s subconsultants.

, to the Owner, except as set forth in this Article 5.

§ 5.4 Upon execution of this Agreement and except for the Pre-Existing Work Product identified in Section 5.4.1 below, the 
Consultant agrees that ownership of the copyright in the Instruments of Service produced specifically for this Project, 
including the overall design of the Project, shall transfer to the Owner. Consultant, on behalf of itself and its consultants, 
transfers and hereby grants to the Owner any intellectual and ownership rights to the Consultant's Instruments of Service 
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(except for Pre-Existing Work Product). For certainty, the Owner shall be deemed to have and shall forever continue to 
have the right and authority to use, reproduce, modify, distribute, transfer, and otherwise fully exploit the Instruments of 
Service at its discretion and without notice to or consent of the Consultant. The Consultant shall obtain similar transfers of 
ownership from its subconsultants consistent with this Agreement. The ownership granted under this Article 5 permits the 
Owner to authorize the Owner's consultants and contractors to reproduce applicable portions of the Instruments of Service 
for the purposes of designing, constructing, using, maintaining, altering, and adding to the Project. If the Consultant 
rightfully terminates this Agreement for cause as provided in Section 7.4, the ownership granted in this Section 5.4 shall not 
terminate.

§ 5.4.1 Pre-Existing Work Product. To the extent that the Consultant incorporates into the Instruments of Service any pre-
existing intellectual property of the Consultant or its subconsultants ("Pre-Existing Work Product"), the Consultant hereby 
grants to the Owner a worldwide, perpetual, royalty-free, fully transferable and sublicensable, irrevocable, fully paid license 
to use, reproduce, modify, distribute, and otherwise exploit such Pre-Existing Work Product in connection with the Project 
or any future projects of the Owner.

§ 5.5 Except for the licenses granted in this Article 5, no other license or right shall be deemed granted or implied under this 
Agreement. The Owner shall not be liable for any unauthorized use of the Instruments of Service by third parties, and the 
Consultant shall not be responsible for changes made to the Instruments of Service by anyone other than the Consultant or 
its subconsultants, unless such changes are authorized in writing by the Consultant.
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§ 5.6 Delivery Format. Upon request by the Owner, the Consultant shall deliver the Instruments of Service in hard copy, 
PDF, AutoCAD, and REVIT formats.

§ 5.7 Intellectual Property Indemnity. The Consultant shall indemnify, defend, and hold harmless the Owner and Additional 
Insured Parties from and against any and all claims, damages, losses, costs, and expenses, including reasonable 
attorneys' fees, arising out of or relating to any claim that the Instruments of Service or any part thereof infringe or 
misappropriate any patent, copyright, trademark, trade secret, or other intellectual property right of any third party.

§ 5.8 The Consultant, when requested by the Owner, shall take necessary action and execute and deliver, and shall require 
its consultants to take necessary action and execute and deliver, to the Owner any documents, consents, or assignments 
to effectuate the transfer of ownership and the licenses granted in this Article 5 or to protect and evidence the Owner's 
ownership interest therein.

§ 5.9 Survival. The provisions of this Article 5 shall survive the termination of this Agreement.

§ 6.1.1 The Owner and Consultant shall commence all claims and causes of action, whether in contract, tort, or otherwise, 
against the other and arising out of or related to this Agreement, whether in contract, tort, or otherwise, in accordance with 
the requirements of the method of binding dispute resolution selected in this Agreementthis Article 6 and within the period 
specified by applicable law, but in any case not more than 10 years after the date the Project is sufficiently complete so that 
the Owner can utilize it for its intended use. The Owner and Consultant waive all claims and causes of action not 
commenced in accordance with this Section 6.1.1except that for indemnity causes of action, in addition to the period 
specified by applicable law the Owner shall have at least until one year after (a) judgment is entered related to the 
indemnified claim or (b) after payment is made by the Owner for which it seeks indemnification.

§ 6.1.2 To the extent damages are covered by property insurance, the Owner and Consultant waivewaives all rights against 
each otherthe Owner and against the contractors,Contractor, Owner's consultants, agents, and employees of the other for 
damages, except such rights as theyit may have to the proceeds of such insurance. The Owner or the Consultant, as 
appropriate, shall require of the contractors, consultantsits subconsultants, agents, and employees of any of them, similar 
waivers in favor of the other parties enumerated herein. 

§ 6.1.3 The Consultant and Owner waive consequential damages for claims, disputes, or other matters in question arising 
out of or relating to this Agreement. This mutual waiver is applicable, without limitation, to all consequential damages due to 
either party’s termination of this Agreement, except as specifically provided in Section 7.7 6.1.3 Indemnification.
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§ 6.1.3.1 Professional Liability Indemnification. To the fullest extent permitted by law, the Consultant shall indemnify, 
defend, and hold harmless the Owner, Additional Insured Parties, and their respective officers, directors, members, 
managers, employees, agents, and representatives (collectively, the "Indemnified Parties") from and against all claims, 
damages, losses, costs, and expenses, including but not limited to reasonable attorneys' fees, arising out of or resulting 
from the negligent or intentional acts, errors, or omissions of the Consultant, its subconsultants, or anyone for whose acts 
any of them may be liable, in the performance of professional services under this Agreement.

§ 6.1.3.2 Non-Professional Liability Indemnification. To the fullest extent permitted by law, the Consultant shall indemnify, 
defend, and hold harmless the Indemnified Parties from and against all claims, damages, losses, costs, and expenses, 
including but not limited to reasonable attorneys' fees, arising out of or resulting from (a) a breach of this Agreement by the 
Consultant; (b) the negligent or grossly negligent acts or omissions of the Consultant, its subconsultants, agents, or 
employees in the performance of non-professional services or obligations under this Agreement; (c) any determination by 
any governmental authority that any person performing services on behalf of Consultant is not an independent contractor; 
or (d) any claims by the Consultant's employees, subconsultants, or their employees arising out of or relating to their 
employment, engagement, or performance of services in connection with this Agreement.

§ 6.1.3.3 Limitation on Indemnity. The indemnification obligations in Sections 6.1.3.1 and 6.1.3.2 shall be limited, to the 
extent required by applicable law, to claims caused in whole or proportionate part by the negligent acts, errors, or 
omissions of the Consultant; provided, however, that such proportionate limitation shall not apply to claims arising from: (a) 
death or bodily injury to persons; (b) damage to or destruction of tangible property; (c) design defects attributable solely to 
the Consultant; or (d) willful misconduct or fraud by the Consultant.
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§ 6.1.3.4 The Consultant's indemnification obligations under this Article 6 shall not be limited by any limitation on the 
amount or type of damages, compensation, or benefits payable by or for the Consultant under workers' compensation acts, 
disability benefit acts, or other employee benefit acts. The Consultant shall require its subconsultants to provide similar 
indemnification in favor of the Indemnified Parties.

§ 6.1.3.5 Survival. The indemnification and defense provisions of this Agreement shall survive any termination of this 
Agreement.

§ 6.2.1 Any claim, dispute, or other matter in question arising out of or related to this Agreement shall be subject to 
mediation asAs a condition precedent to the Consultant initiating binding dispute resolution. If such matter relates to or is 
the subject of a lien arising out of the Consultant’s services, the Consultant may proceed in accordance with applicable law 
to comply with the lien notice or filing deadlines prior to resolution of the matter by mediation or by against the Owner, the 
Consultant shall first submit any Claim arising out of or related to this Agreement to mediation. The foregoing mediation 
requirement shall not apply as a condition precedent to the Owner's initiation of binding dispute resolution.

§ 6.2.2 The Owner and Consultant shall endeavor to resolve claims, disputes, and other matters in question between them 
by mediation which, unless the parties mutually agree otherwise,Any mediation shall be administered by JAMS or the 
American Arbitration Association in accordance with its Construction Industry Mediation Procedures in effect on the date of 
the Agreement. A request for mediation shall be made in writing, delivered to the other party to the Agreement, and filed 
with the person or entity administering the mediation. The request may be made concurrently with the filing of a complaint 
or other appropriate demand for binding dispute resolution but, in such event, mediation shall proceed in advance of 
binding dispute resolution proceedings, which shall be stayed pending mediation for a period of 60 days from the date of 
filing, unless stayed for a longer period by agreement of the parties or court order. If an arbitration proceeding is stayed 
pursuant to this Section, the parties may nonetheless proceed to the selection of the arbitrator(s) and agree upon a 
schedule for later proceedings, at the sole and absolute discretion of the Owner.

§ 6.2.3 The parties shall share the mediator’smediator's fee and any filing fees equally. The mediation shall be held in the 
place where the Project is located, unless another location is mutually agreed upon. Agreements reached in mediation shall 
be enforceable as settlement agreements in any court having jurisdiction thereof.
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§ 6.2.4 If the parties do not resolve a dispute through mediation pursuant to this Section 6.2, the method of binding dispute 
resolution shall be the following:

(Check the appropriate box. If the Owner and Consultant do not select a method of binding dispute resolution below, or do 
not subsequently agree in writing to a binding dispute resolution method other than litigation, the dispute will be resolved in 
a court of competent jurisdiction.)

[  ] Arbitration pursuant to Section 6.3 of this Agreement

[  ] Litigation in a court of competent jurisdiction

[  ] Other: (Specify)

§ 6.3 Arbitration

§ 6.3.1 If the parties have selected arbitration as the method for binding dispute resolution in this Agreement, any claim, 
dispute or other matter in question,Binding Dispute Resolution. Any Claim arising out of or related to this Agreement, 
subject to, but that is not resolved by,through mediation shall be subject to arbitration, which unless the parties mutually 
agree otherwise, shall be administered by the American Arbitration Association in accordance with its Construction Industry 
Arbitration Rules in effect on the date of this Agreement. A demand for arbitration shall be made in writing, delivered to the 
other party to this Agreement, and filed with the person or entity administering the arbitrationresolved by litigation in Tulalip 
Tribal Court.

§ 6.3.1.1 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for mediation, but in 
no event shall it be made after the date when the institution of legal or equitable proceedings based on the claim, dispute, 
or other matter in question would be barred by the applicable statute of limitations. For statute of limitations purposes, 
receipt of a written demand for arbitration by the person or entity administering the arbitration shall constitute the institution 
of legal or equitable proceedings based on the claim, dispute, or other matter in question.

§ 6.3.2 The foregoing agreement to arbitrate and other agreements to arbitrate with an additional person or entity duly 
consented to by parties to this Agreement shall be specifically enforceable in accordance with applicable law in any court 
having jurisdiction thereof.

§ 6.3.3 The award rendered by the arbitrator(s) shall be final, and judgment may be entered upon it in accordance with 
applicable law in any court having jurisdiction thereof.
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§ 6.3.4 Consolidation or Joinder

§ 6.3.4.1 Either party, at its sole discretion, may consolidate an arbitration conducted under this Agreement with any other 
arbitration to which it is a party provided that (1) the arbitration agreement governing the other arbitration permits 
consolidation; (2) the arbitrations to be consolidated substantially involve common questions of law or fact; and (3) the 
arbitrations employ materially similar procedural rules and methods for selecting arbitrator(s).

Force Majeure. A party shall not be considered in default if its failure to perform is due to an event of force majeure as to 
which it has reasonably notified the other party and taken all reasonable steps to mitigate. Force majeure in this Agreement 
shall include, but is not limited to, fire, flood, landslide, earthquake, other act of God, quarantine, epidemic, pandemic, cyber 
attack; failures or disruptions of cloud computing services, software-as-a-service platforms, third-party hosted infrastructure, 
data storage services, or other technology services provided by third parties; internet service provider outages or 
telecommunications failures; malicious mischief, strike, lockout, or failure or act of any governmental agency, or by any 
other cause beyond the reasonable control of the affected party. Consultant shall provide written notice to the Owner of any 
force majeure event within five (5) business days and identify the length of any impact on its Services.

§ 6.3.4.2 Either party, at its sole discretion, may include by joinder persons or entities substantially involved in a common 
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question of law or fact whose presence is required if complete relief is to be accorded in arbitration, provided that the party 
sought to be joined consents in writing to such joinder. Consent to arbitration involving an additional person or entity shall 
not constitute consent to arbitration of any claim, dispute or other matter in question not described in the written consent.

§ 6.3.4.3 The Owner and Consultant grant to any person or entity made a party to an arbitration conducted under this 
Section 6.3, whether by joinder or consolidation, the same rights of joinder and consolidation as the Owner and Consultant 
under this Agreement.

 Consolidation and Joinder. The Consultant agrees and consents to be included by joinder into any arbitration or legal 
proceeding in which Owner is involved and where there is a dispute regarding, related to, or arising out of Consultant’s 
services or this Agreement. The Consultant consents to jurisdiction of such arbitration or legal proceedings for both subject 
matter and personal jurisdiction.

§ 6.4 The provisions of this Article 6 shall survive the termination of this Agreement.

§ 7.1 If the Owner fails to make payments to the Consultant in accordance with this Agreement, such failure shall be 
considered substantial nonperformance and cause for termination or, at the Consultant’sConsultant's option, cause for 
suspension ofthe Consultant to suspend performance of services under this Agreement. If the Consultant elects to suspend 
services, the Consultant shall give seven days’(7) days' written notice to the Owner before suspending services. In the 
event of a suspension of services, the Consultant shall have no liability to the Owner for delay or damage caused the 
Owner because of such suspension of services. Before resuming services, the ConsultantOwner shall be paidpay the 
Consultant all sums due prior to suspension and any expenses incurred in the interruption and resumption of the 
Consultant’s services. The Consultant’s. The Consultant's fees for the remaining services and the time schedules shall be 
equitably adjusted to the extent impacted.

§ 7.2 If the Owner suspends the Project or the Consultant’s services, the Consultant shall be compensated for services 
performed prior to notice of such suspension. When the Project or the Consultant’s services areis resumed, the Consultant 
shall be compensated for expenses incurred in the interruption and resumption of the Consultant’sConsultant's services. 
The Consultant’sConsultant's fees for the remaining services and the time schedules shall be equitably adjusted to the 
extent impacted.

§ 7.3 If the Owner suspends the Project or the Consultant’s services for more than ninety (90) cumulative days for reasons 
other than the fault of the Consultant, the Consultant may terminate this Agreement by giving not less than seven days’(7) 
days' written notice.

§ 7.4 Either party may terminate this Agreement upon not less than seven days’(7) days' written notice should the other 
party fail substantially to perform in accordance with the terms of this Agreement through no fault of the party initiating the 
termination.

§ 7.5 The Owner may terminate this Agreement upon not less than seven days’(7) days' written notice to the Consultant for 
the Owner’sOwner's convenience and without cause.

§ 7.6 In the event of termination not the fault of the Consultant, the Consultant shall be compensated for services 
performed prior to termination, together with and Reimbursable Expenses then due. and all Termination Expenses as 
defined in Section 7.In no event shall the Consultant be entitled to lost profits, lost overhead, unabsorbed overhead, or 
consequential damages of any kind arising out of or relating to a termination under this Article 7.

§ 7.7 Termination Expenses are in addition to compensation for the Consultant’s services and include expenses directly 
attributable to termination for which the Consultant is not otherwise compensated, plus an amount for the Consultant’s 
anticipated profit on the value of the services not performed by the Consultant.

§ 7.8 The Owner’s rights to use the Consultant’s Instruments of Service in the event of a termination of this Agreement are 
set forth in Article 5 and Section 8.7.
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[  ]Stipulated Sum. For the Consultant's services as described under this Agreement, the Owner shall compensate the 
Consultant and the amounts set forth in Exhibit A.

[ X ]Hourly to a Not-to-Exceed Amount. For the Consultant's services as described under this Agreement, the Owner shall 
compensate the Consultant on an hourly basis in accordance with the hourly billing rates set forth in Exhibit A, subject to a 
not-to-exceed amount per phase or deliverable as set forth in Exhibit A.

(Insert amount of, or basis for, compensation.)

 agreed-upon stipulated sum amounts or hourly to a not-to-exceed amount at the rates set forth in Exhibit A.

§ 8.3 The hourly billing rates for services of the Consultant and the Consultant’s subconsultants, if any, are set forth 
belowin Exhibit A. The rates shall be adjusted in accordance with the Consultant’s and Consultant’s subconsultants’ normal 
review practices.

(If applicable, attach an exhibit of hourly billing rates or insert them below.)

Employee or Category

Rate

§ 8.4 Unless otherwise agreed, payments forremain for the duration of this Agreement.

§ 8.4 Payments. Progress payments for the Consultant's services shall be made monthly in proportion to services 
performed. Payments areand shall be due and payable upon presentation of the Consultant’s invoice. Amounts unpaid  (  ) 
days after the invoice date shall bear interest at the rate entered below, or in the absence thereof at the legal rate prevailing 
from time to time at the principal place of business of the Consultant.

(Insert rate of monthly or annual interest agreed upon.)

 percent (  %) 

§ 8.5 The Owner shall not withhold amounts from the Consultant’s compensation to impose a penalty or liquidated 
damages on the Consultant, or to offset sums requested by or paid to contractors for the cost of changes in the Work 
unless the Consultant agrees or has been found liable for the amounts in a binding dispute resolution proceeding.

§ 8.6 Reimbursable Expenses

§ 8.6.1 Reimbursable Expenses are in addition to compensation for the Consultant’s professional services and include 
expenses incurred by the Consultant directly related to the Project, as follows: 

.1 Transportation and authorized out-of-town travel and subsistence; 

.2Long distance services, dedicated data and communication services, teleconferences, Project Web sites, and extranets;

.3 Fees paid for securing approval of authorities having jurisdiction over the Project;

.4 Printing, reproductions, plots, standard form documents;

.5 Postage, handling and delivery;

.6 Expense of overtime work requiring higher than regular rates, if authorized in advance by the Owner;

.7Consultant’s subconsultants expense of professional liability insurance dedicated exclusively to this Project, or the 
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expense of additional insurance coverage or limits if the Owner requests such insurance in excess of that normally carried 
by the Consultant’s subconsultants;

.8 All taxes levied on professional services and on reimbursable expenses;

.9 Other similar Project-related expenditures, if authorized in advance by the Owner.

§ 8.6.2 For Reimbursable Expenses the compensation shall be the expenses incurred by the Consultant plus an 
administrative fee of   percent (  %) of the expenses incurred.
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§ 8.6.3 If the insurance requirements listed in Section 2.7 exceed the types and limits the Consultant normally maintains 
and the Consultant incurred or will incur additional costs to satisfy such requirements, the Owner shall reimburse the 
Consultant for such costs as set forth below:

§ 8.6.4 Records of Reimbursable Expenses and services performed on the basis of hourly rates shall be available to the 
Owner at mutually convenient times.

§ 8.7 Compensation for Use of Consultant’s Instruments of Service

If the Owner terminates the Consultant for its convenience under Section 7.5, or the Consultant terminates this Agreement 
under Section 7.3, the Owner shall pay a licensing fee as compensation for the Owner’s continued use of the Consultant’s 
Instruments of Service solely for purposes of completing, using and maintaining the Project as follows:

within forty-five (45) days of the Owner's receipt of an invoice. Amounts unpaid beyond forty-five (45) days from the date of 
the Owner's receipt of a proper invoice shall bear interest from the date payment is due at six percent (6%) per annum.

§ 8.5 Invoices. The Consultant shall submit monthly invoices to the Owner, segregated by phase and deliverable. Each 
invoice shall include a detailed breakdown of hours by individual, task descriptions, the applicable hourly rate, and any 
reimbursable expenses. Each invoice shall be accompanied by conditional and unconditional lien releases from the 
Consultant and its subconsultants, as applicable, in the form attached hereto as Exhibit B.

§ 8.6 Reimbursable Expenses. Reimbursable Expenses are those included in Exhibit A and include expenses incurred by 
the Consultant and the Consultant's subconsultants directly related to the Project. 

§ 8.7 If the Consultant fails to submit an invoice for services rendered or expenses incurred within one (1) month following 
the month in which such services were performed or expenses incurred, the Consultant waives any right to compensation 
for such services or reimbursement for such expenses, unless the Consultant demonstrates good cause for such delay.

§ 8.8 Mechanic's Lien Indemnity. The Consultant understands that a lien cannot be recorded against the Project. As such, 
the Consultant shall indemnify, defend, and hold harmless the Owner and Additional Insured Parties from and against any 
mechanics' liens, materialmen's liens, stop payment notices, or similar claims or encumbrances filed by the Consultant, its 
subconsultants, suppliers, or any person or entity claiming through any of them, arising out of or relating to the Consultant's 
services under this Agreement. The Consultant shall promptly cause any such lien or claim or attempted lien or claim to be 
released, discharged, or bonded off at the Consultant's sole cost and expense.

§ 8.9 Records of Reimbursable Expenses and services performed on the basis of hourly rates shall be available to the 
Owner at mutually convenient times.

§ 9.1 Governing Law. This Agreement shall be governed by the law of the place where the Project is located, except that if 
the parties have selected arbitration as the method of binding dispute resolution, the Federal Arbitration Act shall govern 
Section 6.3Tulalip Tribes and any applicable federal laws and regulations. The Owner does not hereby consent to 
jurisdiction under any tribal, state, or federal law that would not otherwise apply to the Owner as a Tulalip Tribes 
governmental entity or activity occurring within Indian Country.
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§  9.2 Assignment. The Owner and Consultant, respectively, bind themselves, their agents, successors, assigns and legal 
representatives to this Agreement. Neither the Owner nor the Consultant shall assign this Agreement without the written 
consent of the other, except that the Owner may assign this Agreement to a lender providing financing for the Project if the 
lender agrees to assume the Owner’s rights and obligations under this Agreement shall not assign this Agreement without 
the prior written consent of the Owner. The Owner may assign this Agreement, without the consent of the Consultant, to 
any affiliate of the Owner, to any joint venture in which the Owner or its affiliate is a venturer, to any lender providing 
financing for the Project, or to any entity in which the Owner is a member or shareholder. The Consultant agrees to execute 
any consents or other documents reasonably requested by the Owner to effectuate any such assignment.

§ 9.3 If the Owner requests the Consultant to execute certificates, the proposed language of such certificates shall be 
submitted to the Consultant for review at least 14 days prior to the requested dates of execution. If the Owner requests the 
Consultant to execute consents reasonably required to facilitate assignment to a lender, the Consultant shall execute all 
such consents that are consistent with this Agreement, provided the proposed consent is submitted to the Consultant for 
review at least 14 days prior to execution. The Consultant shall not be required to execute certificates or consents that 
would require knowledge, services, or responsibilities beyond the scope of this Agreement. 
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§ 10.2 Tribal Employment Preferences. Consultant acknowledges that the Tulalip Tribes may have employment preference 
requirements. To the extent applicable, Consultant shall make good faith efforts to employ qualified members of the Tulalip 
Tribes and other Native Americans in connection with the performance of services under this Agreement.

§ 9.4 Hazardous Materials. Unless otherwise required by the Scope of Services, the Consultant shall have no responsibility 
for the discovery, presence, handling, removal, or disposal of, or exposure of persons to, hazardous materials or toxic 
substances in any form at the Project site. The Consultant shall specify no products or materials containing asbestos, lead 
paint, or other hazardous or toxic substances.

§ 9.4 Nothing contained in 9.5 Confidentiality. During the course of this Agreement shall create a contractual relationship 
with or a cause of action in favor of a third party against either the Owner or Consultant.

§ 9.5 Unless otherwise required in this Agreement, the Consultant shall have no responsibility for the discovery, presence, 
handling, removal or disposal of, or exposure of persons to, hazardous materials or toxic substances in any form at the 
Project site.

§ 9.6 Confidential Information is information containing confidential or business proprietary information that is clearly 
marked as “confidential.” If the Owner or Consultant transmits Confidential Information, the transmission of such 
Confidential Information constitutes a warranty to the party receiving such Confidential Information that the transmitting 
party is authorized to transmit the Confidential Information. If a party receives Confidential Information, the receiving party 
shall keep the Confidential Information strictly confidential and shall not disclose it to any other person or entity except as 
set forth in Section 9.6.1.

§ 9.6.1 A party receiving Confidential Information may disclose the Confidential Information as required by law or court 
order, including a subpoena or other form of compulsory legal process issued by a court or governmental entity. A party 
receiving Confidential Information may also disclose the Confidential Information to its employees, consultants, or 
contractors in order to perform services or work solely and exclusively for the Project, provided those employees, 
consultants, and contractors are subject to the restrictions on the disclosure and use of Confidential Information as set forth 
in this Agreement.

ARTICLE 10   SPECIAL TERMS AND CONDITIONS

Special terms and conditions that modify this Agreement are as follows:

the Owner may communicate Confidential Information to the Consultant, or the Consultant may have physical or electronic 
access to Confidential Information. "Confidential Information" means any and all information, unless specifically identified 
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by the Owner as non-confidential, regardless of how communicated or stored, concerning the Owner, its members, its 
affiliates, or the Project. Confidential Information shall not include that information that: (a) is required to submit documents 
to the Authority(ies) Having Jurisdiction; (b) has been made public voluntarily by the Owner or the party to whom such 
information belongs; (c) Consultant has received or later receives, separately from a source not under an obligation of 
confidentiality; or (d) has otherwise become publicly available through no fault of the Consultant or those for whom it is 
responsible. The Consultant shall keep such information strictly confidential and shall not disclose it to any other person 
except as set forth in Section 9.5.1. This Section 9.5 shall survive the termination of this Agreement.

§ 9.5.1 Notwithstanding Section 9.5, the Consultant may disclose Confidential Information if required by law, court order, 
subpoena, or governmental regulation, provided that the Consultant provides the Owner with not less than seven (7) days' 
advance written notice of such required disclosure (or such shorter period as may be required by law) and cooperates with 
the Owner in any effort to obtain a protective order or other appropriate remedy. The Consultant may disclose Confidential 
Information to its employees, subconsultants, and contractors who have a need to know such information solely for 
performance of services on the Project, provided that such persons are bound by confidentiality obligations no less 
restrictive than those set forth herein.

§ 9.6 Severability. The invalidity of any provision of this Agreement shall not invalidate the Agreement or its remaining 
provisions. If it is determined that any provision of this Agreement violates any law, or is otherwise invalid or unenforceable, 
then that provision shall be revised to the extent necessary to make that provision legal and enforceable. In such case the 
Agreement shall be construed, to the fullest extent permitted by law, to give effect to the parties' intentions and purposes in 
executing the Agreement.

§ 9.7 Insurance Savings Clause. Notwithstanding any other provision herein, nothing in this Agreement shall be construed 
so as to void, vitiate, or adversely affect any insurance coverages held by either party to this Agreement.

ARTICLE 10   SPECIAL TERMS AND CONDITIONS

§ 10.1 Tulalip Tribes Business License. Consultant shall obtain a Tulalip Tribes Business License prior to commencing 
services under this Agreement.

PAGE 14:

§ 10.3 Site Access. The Consultant shall comply with Owner site access requirements and protocols governing access to 
the Project or entry to other Owner buildings during the performance of the Services under this Agreement.

§ 11.1 This Agreement represents the entire and integrated agreement between the Owner and the Consultant and 
supersedes all prior negotiations, representations, or agreements, either written or oral. This Agreement may be amended 
only by written instrument signed by both the Owner and Consultant. In the event of a conflict between the terms and 
conditionsbody of this C103™–2015, Standard Form Agreement between Owner and Consultant and anthe Exhibits 
attached exhibithereto, the terms and conditions of the C103–2015, Standard Formthis Agreement between Owner and 
Consultant shall take precedence.

§ 11.2 This Agreement is comprised of the following documents listed below:

.1AIA Document C103™–2014C103™–2015, Standard Form of Agreement Between Owner and Consultant.

.2 AIA Document E202™-2022, BIM   Exhibits:

Exhibit for Sharing Models with Project Participants, Where Model Versions May Not be Enumerated as a Contract 
Document, if completed, or the following:A – Scope of Services: Consultant's Proposal (specifically excluding terms and 
conditions set forth or referenced therein)

.3 Scope of Services Exhibit(s) listed in section 2.1

.4 Other documents:
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(List other documents hereby incorporated into the Agreement.)

 B – Lien Release Form

Exhibit C – Certificates of Insurance

PAGE 15:

This Agreement entered into as of the day and year first written aboveexecuted by the Tribe as set forth below.

Exhibit G.2 Page 27 of 40



AIA Document D401 – 2003. Copyright © 1992 and 2003. All rights reserved. “The American Institute of Architects,” “American Institute of Architects,” “AIA,” the 
AIA Logo, and “AIA Contract Documents” are trademarks of The American Institute of Architects. This document was produced at 21:46:39 EDT on 09/17/2026 
under Order No.20240063471 which expires on 09/22/2026, is not for resale, is licensed for one-time use only, and may only be used in accordance with the AIA 
Contract Documents® Terms of Service. To report copyright violations, e-mail docinfo@aiacontracts.com.
User Notes: (6aac97c7f56bbea2a8e2559c)

1

Certification of Document's Authenticity
AIA® Document D401™ – 2003

I, , hereby certify, to the best of my knowledge, information and belief, that I created the attached final document 
simultaneously with its associated Additions and Deletions Report and this certification at 21:46:39 EDT on 
09/17/2026 under Order No. 20240063471 from AIA Contract Documents software and that in preparing the 
attached final document I made no changes to the original text of AIA® Document C103TM - 2015, Standard Form of 
Agreement Between Owner and Consultant without a Predefined Scope of Consultant’s Services, other than those 
additions and deletions shown in the associated Additions and Deletions Report.

_____________________________________________________________
(Signed) 

_____________________________________________________________
(Title) 

_____________________________________________________________
(Dated)
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11332 NE 122nd Way, Suite 120  +1 (208) 342–4214 
Kirkland, WA 98034  mcmillen.com 
   

8/21/2026 

Mike Crewson 

6406 Marine Drive 

Tulalip, Washington 98271 

Subject: Lower Pond Improvements Project  

Permitting and Engineering Services During Construction Proposal 

Dear Mr. Crewson, 

McMillen, Inc. (McMillen) appreciates the opportunity to continue working with Tulalip Tribes 

(Tribe) on the Lower Pond Improvements Project Redesign (Project). This proposal is to 

support the permitting and construction phases of the project. Services will include completion 

of modifications to construction drawings, support for obtaining tribal permits, advertising and 

bid support, engineering support during construction, construction observation, and 

commissioning and project closeout.  

PROJECT GENERAL ASSUMPTIONS 

Based on the information provided by Tulalip Tribes and our Project Understanding as 

identified above, the following assumptions have been made in the development of this SOW. 

These assumptions impact the overall Project and budget. However, McMillen will gladly 

entertain any discussion on these assumptions to ensure they align with Tulalip Tribes goals. 

• Tulalip Tribes review periods will be 10 business days unless noted otherwise. 

• All deliverables will be provided in electronic PDF form, unless noted otherwise. 

• All virtual meetings will take place using Microsoft Teams or Zoom.  

• McMillen has included refundable airfare within the budget to protect our clients and 

our team in case meetings need to be rescheduled.  

• The schedule provided below is the anticipated period of performance for the identified 

tasks. 

• McMillen plans to retain the specifications previously produced by Stantec for the 

project. For any new specs, we will use our own master specifications. 

Exhibit G.2 Page 29 of 40



Tulalip Lower Pond Improvements Redesign | page 2 

• For the bioswale improvements, the original drawing stamped by Stantec will be 

included as part of the final drawing package. No modifications.  

• McMillen assumes Specifications Division 00 – Procurement and Contracting 

Requirements will be provided by Tulalip Tribes as part of the overall construction 

contract.  

• McMillen assumes the Project’s Notice to Proceed to be granted within two months of 

submitting this proposal. If the award process is prolonged, the Project's total budget 

will need to be reassessed for potential adjustments due to the delay.  

To account for subconsultant coordination, added insurance costs, and increased liability, a 

5% markup will be added to the budget for each subconsultant managed by McMillen.  

• The total duration of the Project is anticipated to be 51 months through the end of 

2030.  

• Additional topographic survey or geotechnical investigations are not necessary. 

McMillen will rely upon previously completed studies.  

PROJECT APPROACH 

McMillen’s project approach is identified in the following tasks and activities and is based on 

the Scope of Work provide by the Tribe. The Tasks will be completed in the order described, 

excluding Project Management, which is included for the duration of the Project.  

• Task 1 – Project Management 

• Task 2 – Permitting 

• Task 3 – Bid Support 

• Task 4 - Engineering Support During Construction 

• Task 5 - Construction Observation and Support 

• Task 6 - Commissioning and Project Closeout 

Within each of these tasks are several subtasks to be completed. Each task described below 

provides the anticipated deliverables and the assumptions used for each task. 

TASK 1 – PROJECT MANAGEMENT 

Dave Whitbeck will be the Principal-in-Charge for the duration of the Project and will be the 

primary point of contact for the Tribe. Randy Mueller will serve as McMillen’s Project Manager 

to manage and oversee the in-house design team members and day-to-day activities. Randy’s 
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primary responsibilities will include contracting, ensuring the project is delivered under the 

established scope, budget, and the schedule, and monitoring for change. Randy will also 

perform required general project management tasks such as meeting coordination, capturing 

meeting minutes, quality control, and general reporting. Throughout the remaining project life, 

McMillen will continue to maintain clear and concise communication to ensure smooth and 

efficient delivery.  

Deliverables 

• Monthly Invoices with Progress Reports. 

• Meeting Agendas and Minutes. 

Assumptions 

• Uninterrupted project management will continue through completion of commissioning 

and closeout which is scheduled for December 2030. 

TASK 2 – PERMITTING  

This task includes obtaining Tribal grading and building permits for the project. Permitting 

support also includes completion of the construction drawings and technical specifications to 

incorporate several design revisions made during the previous phase of the project including 

the following: 

• Revisions to the Lower Pond layout that include retaining the earthen bottom, a 

concrete slab for working fish at the downstream end, water supply screen structure, a 

ramp retaining wall on the outer bank, and other related improvements. 

• Updates to the fish counter area, including options for water management and fish 

bypassing the fish counter.  

• Arrangement for fish collection and transfer in / out of the pond.  

• Updates to water supply and drawdown features. 

• Considerations for personnel and vehicle access to the Lower Pond. 

• Updates to fish counting and fish release operations. 

• Spawning shed expansion. 

• Raceway crowder modifications for two crowder leaves and addition of a center picket 

wall to the sorting raceway. 

• Revisions to the sorting raceway to accommodate a second vee trap, jack grate, and 

other features 

Exhibit G.2 Page 31 of 40



Tulalip Lower Pond Improvements Redesign | page 4 

• Addition of Upper Pond return pipeline and manifold. 

For the drawing completion effort, McMillen will prepare a Final Design package that will 

include construction drawings and technical specifications and a Design Documentation Report 

(DDR) with calculations and a revised cost estimate for the project. A review meeting will be 

conducted with the Tribe following the transmittal of the Final Design package. Comments 

from the review meeting will be incorporated into a stamped Final Design package that will 

then be provided to obtain tribal building and grading permits and BIA approval.  BIA approval 

will include providing licensed engineer’s stamped drawings, specifications, OPCC and 

certification by formal letter to the Tribe and the BIA that the plans, specifications and estimate 

meet or exceed construction, health and safety standards. 

Work associated with the permitting process is anticipated to includes providing input to Tribal 

grading and building permit application forms and preparing responses to comments from the 

building official. For a drainage report, understood to be a requirement of the tribal building 

permit process, a letter documenting a variance request from WA Department of Ecology 

requirements will be prepared.  

Deliverables 

• Final Design package (Drawings and Specs), unstamped  

• Design Documentation Report  

• Final Design Review Meeting Agenda and Minutes (Word and PDF) 

• Final Design package (Drawings and Specs), stamped  

• Stamped drawings, specifications, OPCC and certification by formal letter to the Tribe 

and the BIA  

• Response Letters to comments from building official, as required. 

• Drainage Report Variance Request Letter 

Assumptions 

• The duration for completion of the design modifications will be approximately 12 

weeks. 

• An unstamped Final Design will be submitted for a 2-week Tribe review period. 

• A stamped Final Design package will be prepared for permitting requirements.  
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• For the Upper Pond return pipeline, 4 new drawings will be created (2 civil sheets and 

2 mechanical sheets). 

• For the Upper Pond return pipeline, the existing topographic survey is accurate, 

accounting for buried utilities.  

• Response to the building official will be in the form of a letter addressing comments 

received.  

• Updates to drawings, as required by the building official will be reissued with revision 

bubbles indicating the changes.  

• The exemption from stormwater management requirements is assumed. A variance 

letter documenting the technical reasoning for this will be prepared. If stormwater 

treatment or management is ultimately required, an amendment to incorporate these 

changes may be needed.  

TASK 3 – BID SUPPORT 

Assist the Tribe with the preparation of the construction Request for Proposals (RFP), 

attending a pre-bid walkthrough, responding to bidder questions, and development of 

addendums. The following subtasks describe the level of support assumed.  

Subtask 3.1 – Pre-Bid Support 

Assist the Tribe with preparation of the construction RFP and with pre-bid outreach to 

prospective Contractors.  

Subtask 3.2 – Attend Pre-Bid Walkthrough 

Attend the pre-bid walkthrough to assist the Tribe with answering questions from potential 

bidders.  

Subtask 3.3 – Respond to Bidder Questions and Development of Addendums 

Assist the Tribe with responding to questions during the bid period. Work may include 

generating a question-and-answer form, preparing clarification or markups, technical 

correspondence with the Tribe, and generating addendums.  

Deliverables 

• Construction RFP (Word). 

• Written responses to Bidder questions 
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• Addendums (PDFs). 

Assumptions 

• The bid phase will last approximately 7 weeks. 

• The Tribe will provide the Div 00 (or front-end specifications) for the bid package. 

• The Pre-Bid Walkthrough will take place in one (1) day at the project site, lasting 

approximately two (2) hours. 

• Two (2) members of the design team will attend the Pre-Bid Walkthrough. 

• McMillen will prepare addendums based on Bidder questions. Preparing a conformed 

set of plans and specifications is excluded from this task. 

• A budget of up to two hundred forty (240) hours has been assumed for responses to 

bidder questions. This is an estimate based on the size of the project. 

TASK 4: ENGINEERING SERVICES DURING CONSTRUCTION 

Provide engineering services during construction (SDC) during construction of the Project. 

Primary activities include providing technical support, attending construction progress 

meetings, reviewing submittals, addressing requests for information (RFIs), performing site 

visits at key construction milestones for observation, and assisting with any project change 

requests. 

Subtask 4.1 – Technical Support 

Provide technical support that includes attending construction progress meetings, general 

Tribe and Contractor communication and correspondence, assisting the Tribe with conflict 

resolution, coordinating with the Contractor to address field issues, discussions with 

manufacturer representatives, and assisting with project change requests. 

Subtask 4.2 – Submittals and RFIs 

Review and comment on contract required submittals for project materials and equipment. 

Review and response to Contractor RFIs during the construction.  

Subtask 4.3 – Site Visits During Construction 

Perform site visits at key construction milestones, including a punch list walkthrough at 

substantial completion. Site visits will be conducted by discipline engineers and will be 

observational in nature. A report will be prepared following each site visit. Note, onsite 
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construction observation is included under Task 6. Site visits are assumed to be coordinated 

with the Tribe and construction Contractor in advance. 

Deliverables 

• Site visit reports (PDF). 

• Submittal and RFI review responses (PDF). 

• Biweekly meeting minutes (PDF). 

Assumptions 

• Thirty (30) site visits from the design team are planned during construction, plus a 

punch-list walkthrough at project completion. Site visit budgets allow for one (1) 

design team member per site visit, except for the punch list walkthrough which will be 

attended by up to three (3) design team members.  

• Each site visit is limited to eight hours onsite plus travel time and expenses (i.e., airfare, 

lodging, parking fees, rental car, mileage, fuel, meals, etc.).  

• Sixty-five (65) biweekly construction progress meetings will occur over the construction 

period, which equates to a biweekly call for a duration of 30 months. Each meeting will 

be one (1) hour in duration. An additional one (1) hour is planned for preparation and 

any follow-up activities. 

• Up to nine hundred (600) hours of ongoing regular technical support is budgeted for 

Task 5, or an average of approximately twenty (20) hours per month for 30 months. 

• The submittal review budget is based on 110 Contractor-issued submittals with an 

average processing and review time of 4 hours per submittal. This estimate includes 

time for any resubmittals. If more than 110 submittals (including resubmittals) are 

issued an amendment may be required. 

• The RFI review budget is based of 150 Contractor-issued RFIs with an average 

processing and review time of 2 hours per RFI. If more than 150 RFIs are issued an 

amendment may be required. 

• Construction activities may extend longer than 30 months, in which case additional 

support by amendment may be needed to cover site visits, biweekly construction 

progress meeting attendance, and technical support. 
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TASK 5: CONSTRUCTION OBSERVATION AND SUPPORT 

Provide weekly site visits during construction to observe progress, design conformance, and 

assist with resolving field issues. Offsite services include review of Contractor monthly 

payment applications, monthly schedule review, and other related activities. 

Deliverables 

• Weekly site visit reports (PDF). 

• Monthly progress reports (PDF). 

• Digital construction progress photos 

Assumptions 

• A total of 130 construction observation site visits are planned. Each site visit is limited 

to a 10-hour day, including travel time to and from the site. Date(s) of site visits will be 

coordinated during of biweekly construction progress calls. Note, McMillen 

recommends the Tribe provide additional full-time on-site construction oversight.  

• Contractor will provide notice of features requiring inspection at least three (3) 

business days hours in advance, particularly those requiring special inspections. 

• A one-page construction observation report will be submitted for each site visit. 

• Monthly progress reports will contain construction progress updates, noted deficiencies 

(with statuses), schedule review notes, and pay application percent complete. 

• Special inspections, where indicated in the Contract Documents or required by code, are 

not part of the construction observation services. The Tribe will coordinate with a 

qualified outside firm and pay for directly for these services.  

TASK 6: COMMISSIONING AND PROJECT CLOSEOUT  

Assist the Tribe with commissioning the Lower Pond improvements, preparation of an O&M 

manual, and operating training.  

Subtask 6.1 – Commissioning Support 

Provide commissioning support once startup has been achieved which includes preparing a 

series of commissioning tests for the Contractor and assisting with configuring and monitoring 

the water flow through Lower Pond during initial operation. A summary memo will be 

prepared documenting the observations after commissioning is complete.  
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Subtask 6.2 – Training and O&M Manual 

Prepare an operations and maintenance (O&M) manual for the Lower Pond improvements and 

conduct training for hatchery staff per Section 01 79 00 – Owner Staff Training.  

Subtask 6.3 – Project Documentation 

Compile the correspondence and technical work products prepared during the construction 

phase and transmit this to the Tribe for record keeping at the completion of the project.  

Deliverables 

• Commissioning summary reports based on initial site visit and follow up visit (PDF).  

• Draft and final O&M Manual (Word and PDF) 

• Agenda and presentation for operator training (Word and PowerPoint) 

• Project Documentation for Files (multiple formats)  

Assumptions 

• Three (3) days of onsite commissioning activities are planned. The third day will occur 

after a few weeks, primarily to monitor the status of operation.  

• Commissioning tests will be identified ahead of time as part of the Commissioning Plan 

in coordination with the Contractor.  

• Commissioning and training is assumed to occur after the Contractor has finished 

startup activities per Section 01 75 00 – Equipment Testing and Startup. 

• One training session, up to four hours. Date to be coordinated mutually with the Tribe.  

• A three-week review period is scheduled for the Tribe review of the O&M manual. 
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SCHEDULE 

Table 1 presents a proposed project schedule, including time to complete design and provide 

construction support. A mutually agreeable schedule will be prepared upon notice to proceed.   

Table 1. Project Schedule 
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BUDGET 

The total amount requested for project engineering services is $1,614,420. The project will be 

invoiced monthly on a Time and Materials basis. A detailed level of effort is attached.  

Task Description Total ($) 

1 Project Management $121,940 

2 Permitting $371,795 

3 Bid Support $56,165 

4 Engineering Services During Construction $572,140 

5 Construction Observation $431,485 

6 Commissioning and Project Closeout $60,895 

 Project Total $1,614,420 

CONCLUSION 

We appreciate the opportunity to continue to support the Project. If you have any questions or 

need additional information, please contact Dave Whitbeck at 425-570-4230. 

Sincerely, 

 
Stuart Hurley, P.E. 

Technical Services Director 
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Budget 
Tulalip Creek Lower Pond Permitting and ESDC

Tulalip Tribe

Staff D. Whitbeck R. Mueller M. Vasilev R. Wood T. Petty I. Garcia E. Bowen B. Welton M. Rietz M. Tracy M. Chan B. Shepard J. Dallas M. Merklein B. Fortuny J. Burgi A. Heckathorn S. Harris T. Harper Staff Staff

Role PIC PM Civil/Mech Civil3D Sr. Struct Jr. Struct Revit Sr. Mech Jr. Mech Revit MEP Electrical CAD Mech QC Struct QC Electrical QC Civil QC Accounting Tech Editing Estimator CM Sr. Inspector

Rates 280$             275$             170$             175$             265$             130$             175$             230$             130$             120$             175$             120$             250$             285$             275$             245$             120$             155$             185$             240$             210$             Hours Airfare Hotel/Car Meals Stantec

Task 1 - Project Management 82                      290                    10                      -                     10                      10                      10                      10                      10                      -                     10                      -                     -                     -                     -                     -                     54                      -                     -                     -                     -                     496            121,940$             -$                     -$                     -$                     -$               -$                121,940$                    

Project Management (3 months) - Design and Permitting Phase 8 88 6 102 27,160$               -$                27,160$                      

Internal Design Coordination Meetings (10 @ 1 hr) 10 10 10 10 10 10 10 10 10 90 18,300$               -$                18,300$                      

Client Correspondence (3 months) - Design and Permitting Phase 16 16 4,480$                 -$                4,480$                        

Project Management (48 months) - Bid Phase Services + Construction 48 192 48 288 72,000$               -$                72,000$                      

-$                -$                            

Task 2 - Permitting 266                    108                    492                    312                    252                    164                    636                    178                    166                    300                    134                    150                    18                      19                      18                      22                      -                     12                      120                    -                     -                     1,899         371,795               -$                     -$                     -$                     -$               -$                371,795$                    

Design Modifications 0 -$                     -$                -$                            

Pre-Final Design Review 10 10 20 4,500$                 -$                4,500$                        

Final Design Drawings 104 48 174 120 92 60 292 74 70 140 50 70 8 8 8 8 0 0 52 0 0 1378 254,310$             -$                254,310$                    

Final Specs 8 8 8 8 4 8 8 52 10,720$               -$                10,720$                      

DDR and Calcs 4 4 16 12 16 8 12 16 2 2 2 2 4 16 116 22,090$               -$                22,090$                      

Upper Pond Return Pipeline Design 12 48 32 8 8 16 4 1 2 131 24,775$               -$                24,775$                      

Contingency for Additional Revisions 8 8 30 20 20 20 36 10 10 20 10 10 202 36,190$               -$                36,190$                      

Tribal Permit Support 8 16 20 20 64 13,760$               -$                13,760$                      

Drainage Report Variance Letter 8 16 2 26 5,450$                 -$                5,450$                        

0 -$                     -$                -$                            

Task 3 - Bid Support 40                      24                      96                      -                     24                      -                     24                      16                      16                      -                     32                      -                     -                     -                     -                     -                     -                     -                     -                     -                     -                     272            56,040$               -$                     100$                    25$                      -$               125$               56,165$                      

4.1 Pre-Bid Support 0 -$                     -$                -$                            

Prepare Construction Advertisement (RFP) 4 4 8 1,800$                 -$                1,800$                        

Bidder Outreach 4 4 8 1,800$                 -$                1,800$                        

4.2 Attend Pre-Bid Walkthrough 8 8 16 3,600$                 100 25 125$               3,725$                        

4.3 Respond to Bidder Questions 24 24 80 24 24 16 16 32 240 48,840$               -$                48,840$                      

-$                -$                            

Task 4 - Engineering Support During Construction 500                    130                    802                    80                      482                    80                      32                      144                    120                    -                     180                    -                     -                     -                     -                     -                     -                     -                     -                     -                     -                     2,550         550,040$             4,200$                 6,550$                 1,350$                 10,000$          22,100$          572,140$                    

5.1 Technical Support and Correspondence 0 -$                     -$                -$                            

Biweekly Construction Calls (2 hours each for 30 months, 4x MCM staff)) 130 130 130 130 520 128,700$             -$                128,700$                    

Technical Support and Correspondence (600 hrs = 20 hrs/mo for 30 months) 160 240 100 60 40 600 132,900$             -$                132,900$                    

5.2 Review Submittals and RFIs 0 -$                     -$                -$                            

Submittal Reviews (440 hours for 110 specs) 40 160 60 80 20 20 60 440 82,400$               -$                82,400$                      

RFIs (150 @ 2-hr) 20 100 60 32 24 24 40 300 59,740$               10000 10,000$          69,740$                      

5.3 Site Visits During Construction (30x for MCM staff) 96 96 64 32 288 64,320$               3600 6000 1200 10,800$          75,120$                      

Prepare Observation Reports (2-hr each) 24 24 8 4 60 13,440$               -$                13,440$                      

Punch List Site Visit and Memo 10 12 20 42 10,140$               600 550 150 1,300$            11,440$                      

5.4 Design Change Requests (300 hours total) 20 40 80 40 40 40 40 300 58,400$               -$                58,400$                      

Task 5 - Construction Observation and Support -                     -                     -                     -                     -                     -                     -                     -                     -                     -                     -                     -                     -                     -                     -                     -                     -                     -                     -                     360                    1,430                 1,790         386,700$             -$                     35,945$               8,840$                 -$               44,785$          431,485$                    

Weekly Site Visits (based on 30 months or 130 weeks = 130 total site visits) 1300 1300 273,000$             35945 8840 44,785$          317,785$                    

Site Visit Report 130 130 260 58,500$               -$                58,500$                      

General CM Support 100 100 24,000$               -$                24,000$                      

Biweekly Construction Calls (coinciding with 5.1) 130 130 31,200$               -$                31,200$                      

Task 6 - Commissioning and Project Closeout 48                      -                     156                    -                     -                     -                     -                     6                        26                      -                     44                      -                     -                     -                     -                     22                      -                     12                      -                     -                     -                     314            59,670$               -$                     1,000$                 225$                    -$               1,225$            60,895$                      

7.1 Commissioning Support 16 40 16 72 14,080$               875 175 1,050$            15,130$                      

Prepare Summary Memos 12 12 2,040$                 -$                2,040$                        

7.2 Training and O&M Manual 0 -$                     -$                -$                            

Draft O&M Manual 12 80 4 20 20 8 8 152 27,180$               -$                27,180$                      

Training Session (site visit) 8 8 16 3,600$                 125 50 175$               3,775$                        

Final O&M Manual 4 8 2 6 8 2 30 5,610$                 -$                5,610$                        

7.3 Project Documentation for Closeout 8 8 12 4 32 7,160$                 -$                7,160$                        

Total Hours 936                    552                    1,556                 392                    768                    254                    702                    354                    338                    300                    400                    150                    18                      19                      18                      44                      54                      24                      120                    360                    1,430                 8,789         4,200                   43,595                 10,440                 10,000            

Total Budget 262,080             151,800             264,520             68,600               203,520             33,020               122,850             81,420               43,940               36,000               70,000               18,000               4,500                 5,415                 4,950                 10,780               6,480                 3,720                 22,200               86,400               300,300             1,546,185.00$     68,235.00$     1,614,420.00$            

Total 

Expenses TOTALTotal Labor

Expenses

Detailed Budget 8/21/2026
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